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Abstract of Bids Bidder: Bidder:
Pro_ject No: S-115-7(213)320 Engineer's Estimate RALPH L WADSWORTH CONSTR KIEWIT/CLY[?E, A JOINT VENTURE
Project Name: I-15; WIDENING, 500 NORTH TO 1-215 COINC 2302 S Presidents Drive
Desc of Construction: I-15 WIDENING/ BRIDGE REPLACEMENT 166 E 14000 South Suite 200 Suite F
Estimate Completion date on or before 09/30/2010 DRAPER,UT 84020 West Valley City,UT 84120
County: SALT LAKE (35)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY
1 00122000* 1A - Bonds and Guarantees 1 Lump 700,000.00 700,000.00 758,600.00 758,600.00 984,000.00 984,000.00
2 00122001* 1B - Insurance and Insurance Certificates 1 Lump 180,000.00 180,000.00 277,480.00 277,480.00 1,250,000.00 1,250,000.00
3 00122002* 1C - Field Offices and Equipment 1 Lump 200,000.00 200,000.00 300,000.00 300,000.00 300,000.00 300,000.00
4 00122003* 1D - Quality Management Plan, Updates, and 1 Lump 350,000.00 350,000.00 150,000.00 150,000.00 875,000.00 875,000.00
Administration
5 00122004* 1E - Safety Plan, Updates, and Administration 1 Lump 70,000.00 70,000.00 125,000.00 125,000.00 416,000.00 416,000.00
6 00122005* 1F - Temporary Facilities and Equipment for 1 Lump 300,000.00 300,000.00 400,000.00 400,000.00 550,000.00 550,000.00
Design-Builder
7 00122006* 1G - Temporary Facilities and Equipment for 1 Lump 200,000.00 200,000.00 90,000.00 90,000.00 250,000.00 250,000.00
Department
8 00122007* 1H - Other Project Management Activities 1 Lump 1,084,382.59 1,084,382.59 5,508,880.00 5,508,880.00 3,500,000.00 3,500,000.00
Subtotal 3,084,382.59 7,609,960.00 8,125,000.00
10 - ROADWAY 3 - Design
9 00517000* 3A - Preconstruction Survey 1 Lump 70,000.00 70,000.00 103,712.00 103,712.00 500,000.00 500,000.00
10 00517001* 3B - Geotechnical Investigations 1 Lump 150,000.00 150,000.00 756,000.00 756,000.00 1,000,000.00 1,000,000.00
11 00517002* 3C - Environmental Work (Investigations, 1 Lump 70,000.00 70,000.00 5,400.00 5,400.00 100,000.00 100,000.00
Documentation, Permitting, Plan Preparation,
ect.
12 00517003* 3D- Landscape and Aesthetics 1 Lump 40,000.00 40,000.00 10,000.00 10,000.00 100,000.00 100,000.00
13 00517004* 3E - Traffic Control Plans 1 Lump 60,000.00 60,000.00 325,500.00 325,500.00 800,000.00 800,000.00
14 00517005* 3F - Design of Temporary and Permanent 1 Lump 6,436,000.00 6,436,000.00 6,360,000.00 6,360,000.00 6,000,000.00 6,000,000.00
Work Through Final Design (Excludes
Landscape)
15 00517006* 3G - Design Support During Construction 1 Lump 500,000.00 500,000.00 617,000.00 617,000.00 1,000,000.00 1,000,000.00
16 00517007* 3H - As-Built Drawings, Manuals, and Reports 1 Lump 75,000.00 75,000.00 170,500.00 170,500.00 250,000.00 250,000.00
17 00517008* 3l - Other Design Activities 1 Lump 87,000.00 87,000.00 156,000.00 156,000.00 500,000.00 500,000.00
18 00517009* 3J - Right of Way Acquisition 1 Lump 1.00 1.00 1.00 1.00 1,000.00 1,000.00
Subtotal 7,488,001.00 8,504,113.00 10,251,000.00
10 - ROADWAY 4 - DBLS - Utlities
19 00573000* 4A.7 - Level 3 Communications, LLC 1 Lump 700,000.00 700,000.00 1.00 1.00 3,000.00 3,000.00
20 00573001* 4A.9 - North Salt Lake City 1 Lump 1.00 1.00 1.00 1.00 3,000.00 3,000.00
21 00573002* 4B.12 - Qwest Corporation 1 Lump 700,000.00 700,000.00 23,000.00 23,000.00 35,000.00 35,000.00
22 00573003* 4B.14 - Salt Lake City Public Utilities 1 Lump 200,000.00 200,000.00 103,000.00 103,000.00 730,000.00 730,000.00
23 00573004* 4B.17 - South Davis Sewer District 1 Lump 1.00 1.00 1.00 1.00 1,000.00 1,000.00
Subtotal 1,600,002.00 126,003.00 772,000.00
10 - ROADWAY 5 - Construction
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Abstract of Bids Bidder: Bidder:
Pro_ject No: S-115-7(213)320 Engineer's Estimate RALPH L WADSWORTH CONSTR KIEWIT/CLY[?E, A JOINT VENTURE
Project Name: I-15; WIDENING, 500 NORTH TO 1-215 COINC 2302 S Presidents Drive
Desc of Construction: |-15 WIDENING/ BRIDGE REPLACEMENT 166 E 14000 South Suite 200 Suite F
Estimate Completion date on or before 09/30/2010 DRAPER,UT 84020 West Valley City,UT 84120
County: SALT LAKE (35)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
24 00726000* 5A - Mobilization (not to exceed 5% of 1 Lump 5,140,637.66 5,140,637.66 5,750,000.00 5,750,000.00 4,500,000.00 4,500,000.00
Construction)
25 00726001* 5B - Environmental Controls 1 Lump 80,000.00 80,000.00 352,852.00 352,852.00 750,000.00 750,000.00
26 00726002* 5C - Demolition and Site Preparation 1 Lump 3,948,436.00 3,948,436.00 1,320,180.20 1,320,180.20 1,055,000.00 1,055,000.00
27 00726003* 5D - Earthwork 1 Lump 8,238,646.90 8,238,646.90 9,891,208.53 9,891,208.53| 17,425,000.00| 17,425,000.00
28 00726004* 5E - Roadway 1 Lump 25,710,388.00| 25,710,388.00| 28,640,967.00| 28,640,967.00/ 26,000,000.00| 26,000,000.00
29 00726005* 5F - Drainage 1 Lump 2,200,000.00 2,200,000.00 5,262,183.00 5,262,183.00 2,375,000.00 2,375,000.00
30 00726006* 5G - Retaining Walls 1 Lump 1,680,000.00 1,680,000.00 1,950,722.50 1,950,722.50 300,000.00 300,000.00
31 00726007* 5H - Railroad UTA 1 Lump 100,000.00 100,000.00 350,000.00 350,000.00 100,000.00 100,000.00
32 00726008* 5l - Railroad UPRR 1 Lump 100,000.00 100,000.00 601,000.00 601,000.00 560,000.00 560,000.00
33 00726009* 5J - Landscape and Aesthetics 1 Lump 1,000,000.00 1,000,000.00 1,000,000.00 1,000,000.00 1,000,000.00 1,000,000.00
34 00726010* 5K - Signs and Sign Support 1 Lump 550,000.00 550,000.00 2,530,617.00 2,530,617.00 2,000,000.00 2,000,000.00
35 00726011* 5L - Traffic Signals 1 Lump 100,000.00 100,000.00 77,000.00 77,000.00 500,000.00 500,000.00
36 00726012* 5M - Roadway Lighting 1 Lump 1,210,000.00 1,210,000.00 2,427,580.50 2,427,580.50 2,700,000.00 2,700,000.00
37 00726013* 5N - Automated Traffic Management System 1 Lump 400,000.00 400,000.00 424,407.30 424,407.30 1,300,000.00 1,300,000.00
(ATMS)
38 00726014* 50 - Maintenance of Traffic (MOT) and Traffic 1 Lump 1,621,910.00 1,621,910.00 3,725,685.00 3,725,685.00 2,900,000.00 2,900,000.00
Control
39 00726015* 5P - Alternative Geotechnical Instrumentation 1 Lump 100,000.00 100,000.00 16,650.00 16,650.00 400,000.00 400,000.00
40 00726016* 5Q - Maintenance During Construction 1 Lump 200,000.00 200,000.00 372,000.00 372,000.00 500,000.00 500,000.00
41 00726017* 5R - Public Information Plan, Updates, and 1 Lump 1,000,000.00 1,000,000.00 350,000.00 350,000.00 300,000.00 300,000.00
Administration
Subtotal 53,380,018.56 65,043,053.03 64,665,000.00
20 - STRUCTURES 2 - Structures
42 00123000* 2A - Demolition Beck St. Bridges 1 Lump 1,200,000.00 1,200,000.00 485,000.00 485,000.00 500,000.00 500,000.00
43 00123001* 2B - Demolition US-89 Bridge 1 Lump 140,000.00 140,000.00 88,000.00 88,000.00 200,000.00 200,000.00
44 00123002* 2C - Demolition 800 N Bridge 1 Lump 140,000.00 140,000.00 57,000.00 57,000.00 200,000.00 200,000.00
45 00123003* 2D - Demolition 1100 N Bridge 1 Lump 150,000.00 150,000.00 59,000.00 59,000.00 200,000.00 200,000.00
46 00123004* 2E - New Beck St. North Bridge 1 Lump 20,419,100.00| 20,419,100.00| 13,319,781.64| 13,319,781.64| 11,340,000.00| 11,340,000.00
47 00123005* 2F - New Beck St. South Bridge 1 Lump 18,788,900.00| 18,788,900.00| 13,319,781.64| 13,319,781.64| 10,260,000.00| 10,260,000.00
48 00123006* 2G - New US-89 Bridge 1 Lump 4,054,500.00 4,054,500.00 3,294,625.00 3,294,625.00 6,210,000.00 6,210,000.00
Subtotal 44,892,500.00 30,623,188.28 28,910,000.00
75 - MISC BID Additive 1
49 00826000* Option A 1 Lump 7,200,000.00 7,200,000.00 3,023,024.50 3,023,024.50 1,500,000.00 1,500,000.00
Subtotal 7,200,000.00 3,023,024.50 1,500,000.00
109 - INNOVATIVE CONTRACTING Utility Relocation and Moveable Barrier
50 00221000* 4A.1- AT&T 1 Lump 700,000.00 700,000.00 1.00 1.00 2,000.00 2,000.00




Utah Department of Transportation
Abstract of Bids

Project No: S-115-7(213)320
Project Name: |-15; WIDENING, 500 NORTH TO 1-215
Desc of Construction: I-15 WIDENING/ BRIDGE REPLACEMENT

Engineer's Estimate

Bidder:

RALPH L WADSWORTH CONSTR

COINC

166 E 14000 South Suite 200

10/13/2008
Bidder:

Page 3 of 6

KIEWIT/CLYDE, A JOINT VENTURE
2302 S Presidents Drive

Suite F

Estimate Completion date on or before 09/30/2010 DRAPER,UT 84020 West Valley City,UT 84120
County: SALT LAKE (35)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
51 00221001* 4A.2 - AT&T Local 1 Lump 1.00 1.00 1.00 1.00 2,000.00 2,000.00
52 00221002* 4A.3 - Chevron Pipe Line (CPL) 1 Lump 100,000.00 100,000.00 1.00 1.00 10,000.00 10,000.00
53 00221003* 4A.4 - Comcast of Utah Il, Inc. 1 Lump 1.00 1.00 1.00 1.00 2,000.00 2,000.00
54 00221004* 4A.5 - Holy Energy Partners 1 Lump 100,000.00 100,000.00 1.00 1.00 2,000.00 2,000.00
55 00221005* 4A.6 - Kern River Gas Transmission Company 1 Lump 1.00 1.00 1.00 1.00 10,000.00 10,000.00
56 00221006* 4A.8 - MCI Cable and Fiber Optics 1 Lump 700,000.00 700,000.00 1.00 1.00 2,000.00 2,000.00
57 00221007* 4B.10 - Plains All American 1 Lump 1.00 1.00 21,280.00 21,280.00 1,000.00 1,000.00
58 00221008* 4B.11 - Questar Gas Company 1 Lump 1.00 1.00 1.00 1.00 5,000.00 5,000.00
59 00221009* 4B.13 - Rocky Mountain Power 1 Lump 100,000.00 100,000.00 1.00 1.00 50,000.00 50,000.00
60 00221010* 4B.15 - Sprint 1 Lump 700,000.00 700,000.00 1.00 1.00 1,000.00 1,000.00
61 00221011* 4B.16 - Tesoro Refining and Marketing 1 Lump 200,000.00 200,000.00 1.00 1.00 140,000.00 140,000.00
Company
62 00221012* 4B.18 - Movable Barrier and Machine 1 Lump 1,728,089.00 1,728,089.00 1.00 1.00 950,000.00 950,000.00
Subtotal 4,328,094.00 21,292.00 1,177,000.00
A(Contract Amount): 117,644,904.15 114,929,341.81 114,223,000.00
Innovative Contracting: 4,328,094 21,292 1,177,000
A+Innovative Contracting(Bid Amount for Award Considerations): 121,972,998.15 114,950,633.81 115,400,000.00
Percent of Engineer's Estimate: 94.24 % 94.61 %
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Project No: S-115-7(213)320
Project Name: |-15; WIDENING, 500 NORTH TO 1-215

Engineer's Estimate

Bidder:

GRANITE CONSTRUCTION

COMPANY

10/13/2008
Bidder:
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FLATIRON CONSTRUCTORS INC
12227 BUSINESS PARK DRIVE

Desc of Construction: I-15 WIDENING/ BRIDGE REPLACEMENT 1000 N. WARM SPRINGS RD. DRAPER,UT 84020
Estimate Completion date on or before 09/30/2010 SALT LAKE CITY,UT 84116
County: SALT LAKE (35)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY
1 00122000* 1A - Bonds and Guarantees 1 Lump 700,000.00 700,000.00 1,200,000.00 1,200,000.00 1,900,000.00 1,900,000.00
2 00122001* 1B - Insurance and Insurance Certificates 1 Lump 180,000.00 180,000.00 1,200,000.00 1,200,000.00 850,000.00 850,000.00
3 00122002* 1C - Field Offices and Equipment 1 Lump 200,000.00 200,000.00 2,300,000.00 2,300,000.00 5,600,000.00 5,600,000.00
4 00122003* 1D - Quality Management Plan, Updates, and 1 Lump 350,000.00 350,000.00 1,100,000.00 1,100,000.00 1,100,000.00 1,100,000.00
Administration
5 00122004* 1E - Safety Plan, Updates, and Administration 1 Lump 70,000.00 70,000.00 450,000.00 450,000.00 120,000.00 120,000.00
6 00122005* 1F - Temporary Facilities and Equipment for 1 Lump 300,000.00 300,000.00 2,000,000.00 2,000,000.00 500,000.00 500,000.00
Design-Builder
7 00122006* 1G - Temporary Facilities and Equipment for 1 Lump 200,000.00 200,000.00 260,000.00 260,000.00 400,000.00 400,000.00
Department
8 00122007* 1H - Other Project Management Activities 1 Lump 1,084,382.59 1,084,382.59 1.00 1.00 500,000.00 500,000.00
Subtotal 3,084,382.59 8,510,001.00 10,970,000.00
10 - ROADWAY 3 - Design
9 00517000* 3A - Preconstruction Survey 1 Lump 70,000.00 70,000.00 150,000.00 150,000.00 150,000.00 150,000.00
10 00517001* 3B - Geotechnical Investigations 1 Lump 150,000.00 150,000.00 850,000.00 850,000.00 350,000.00 350,000.00
11 00517002* 3C - Environmental Work (Investigations, 1 Lump 70,000.00 70,000.00 650,000.00 650,000.00 150,000.00 150,000.00
Documentation, Permitting, Plan Preparation,
ect.
12 00517003* 3D- Landscape and Aesthetics 1 Lump 40,000.00 40,000.00 100,000.00 100,000.00 120,000.00 120,000.00
13 00517004* 3E - Traffic Control Plans 1 Lump 60,000.00 60,000.00 900,000.00 900,000.00 80,000.00 80,000.00
14 00517005* 3F - Design of Temporary and Permanent 1 Lump 6,436,000.00 6,436,000.00 8,100,000.00 8,100,000.00 5,600,000.00 5,600,000.00
Work Through Final Design (Excludes
Landscape)
15 00517006* 3G - Design Support During Construction 1 Lump 500,000.00 500,000.00 400,000.00 400,000.00 1,800,000.00 1,800,000.00
16 00517007* 3H - As-Built Drawings, Manuals, and Reports 1 Lump 75,000.00 75,000.00 100,000.00 100,000.00 450,000.00 450,000.00
17 00517008* 3l - Other Design Activities 1 Lump 87,000.00 87,000.00 1.00 1.00 30,000.00 30,000.00
18 00517009* 3J - Right of Way Acquisition 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00
Subtotal 7,488,001.00 11,250,002.00 8,730,001.00
10 - ROADWAY 4 - DBLS - Utlities
19 00573000* 4A.7 - Level 3 Communications, LLC 1 Lump 700,000.00 700,000.00 1.00 1.00 2,000.00 2,000.00
20 00573001* 4A.9 - North Salt Lake City 1 Lump 1.00 1.00 1.00 1.00 2,000.00 2,000.00
21 00573002* 4B.12 - Qwest Corporation 1 Lump 700,000.00 700,000.00 1.00 1.00 2,000.00 2,000.00
22 00573003* 4B.14 - Salt Lake City Public Utilities 1 Lump 200,000.00 200,000.00 400,000.00 400,000.00 500,000.00 500,000.00
23 00573004* 4B.17 - South Davis Sewer District 1 Lump 1.00 1.00 1.00 1.00 2,200.00 2,200.00
Subtotal 1,600,002.00 400,004.00 508,200.00
10 - ROADWAY 5 - Construction
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Abstract of Bids Bidder: Bidder:
Pro_ject No: S-115-7(213)320 Engineer's Estimate GRANITE CONSTRUCTION FLATIRON CONSTRUCTORS INC
Project Name: I-15; WIDENING, 500 NORTH TO [-215 COMPANY 12227 BUSINESS PARK DRIVE
Desc of Construction: |-15 WIDENING/ BRIDGE REPLACEMENT 1000 N. WARM SPRINGS RD. DRAPER,UT 84020
Estimate Completion date on or before 09/30/2010 SALT LAKE CITY,UT 84116
County: SALT LAKE (35)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
24 00726000* 5A - Mobilization (not to exceed 5% of 1 Lump 5,140,637.66 5,140,637.66 5,740,000.00 5,740,000.00 3,000,000.00 3,000,000.00
Construction)
25 00726001* 5B - Environmental Controls 1 Lump 80,000.00 80,000.00 375,000.00 375,000.00 300,000.00 300,000.00
26 00726002* 5C - Demolition and Site Preparation 1 Lump 3,948,436.00 3,948,436.00 500,000.00 500,000.00 275,000.00 275,000.00
27 00726003* 5D - Earthwork 1 Lump 8,238,646.90 8,238,646.90 5,000,000.00 5,000,000.00 4,750,000.00 4,750,000.00
28 00726004* 5E - Roadway 1 Lump 25,710,388.00| 25,710,388.00| 28,915,681.00| 28,915,681.00/ 40,250,000.00| 40,250,000.00
29 00726005* 5F - Drainage 1 Lump 2,200,000.00 2,200,000.00 6,500,000.00 6,500,000.00 3,300,000.00 3,300,000.00
30 00726006* 5G - Retaining Walls 1 Lump 1,680,000.00 1,680,000.00 1,200,000.00 1,200,000.00 495,000.00 495,000.00
31 00726007* 5H - Railroad UTA 1 Lump 100,000.00 100,000.00 220,000.00 220,000.00 120,000.00 120,000.00
32 00726008* 5l - Railroad UPRR 1 Lump 100,000.00 100,000.00 500,000.00 500,000.00 850,000.00 850,000.00
33 00726009* 5J - Landscape and Aesthetics 1 Lump 1,000,000.00 1,000,000.00 900,000.00 900,000.00 1,000,000.00 1,000,000.00
34 00726010* 5K - Signs and Sign Support 1 Lump 550,000.00 550,000.00 1,900,000.00 1,900,000.00 800,000.00 800,000.00
35 00726011* 5L - Traffic Signals 1 Lump 100,000.00 100,000.00 1.00 1.00 1.00 1.00
36 00726012* 5M - Roadway Lighting 1 Lump 1,210,000.00 1,210,000.00 2,910,000.00 2,910,000.00 3,790,000.00 3,790,000.00
37 00726013* 5N - Automated Traffic Management System 1 Lump 400,000.00 400,000.00 600,000.00 600,000.00 1,900,000.00 1,900,000.00
(ATMS)
38 00726014* 50 - Maintenance of Traffic (MOT) and Traffic 1 Lump 1,621,910.00 1,621,910.00 4,800,000.00 4,800,000.00 2,250,000.00 2,250,000.00
Control
39 00726015* 5P - Alternative Geotechnical Instrumentation 1 Lump 100,000.00 100,000.00 1.00 1.00 85,000.00 85,000.00
40 00726016* 5Q - Maintenance During Construction 1 Lump 200,000.00 200,000.00 1,000,000.00 1,000,000.00 440,000.00 440,000.00
41 00726017* 5R - Public Information Plan, Updates, and 1 Lump 1,000,000.00 1,000,000.00 300,000.00 300,000.00 260,000.00 260,000.00
Administration
Subtotal 53,380,018.56 61,360,683.00 63,865,001.00
20 - STRUCTURES 2 - Structures
42 00123000* 2A - Demolition Beck St. Bridges 1 Lump 1,200,000.00 1,200,000.00 300,000.00 300,000.00 1,000,000.00 1,000,000.00
43 00123001* 2B - Demolition US-89 Bridge 1 Lump 140,000.00 140,000.00 150,000.00 150,000.00 200,000.00 200,000.00
44 00123002* 2C - Demolition 800 N Bridge 1 Lump 140,000.00 140,000.00 120,000.00 120,000.00 120,000.00 120,000.00
45 00123003* 2D - Demolition 1100 N Bridge 1 Lump 150,000.00 150,000.00 120,000.00 120,000.00 110,000.00 110,000.00
46 00123004* 2E - New Beck St. North Bridge 1 Lump 20,419,100.00| 20,419,100.00| 13,589,000.00| 13,589,000.00/ 18,000,000.00| 18,000,000.00
47 00123005* 2F - New Beck St. South Bridge 1 Lump 18,788,900.00| 18,788,900.00| 13,589,000.00| 13,589,000.00| 18,300,000.00| 18,300,000.00
48 00123006* 2G - New US-89 Bridge 1 Lump 4,054,500.00 4,054,500.00 3,000,000.00 3,000,000.00 3,300,000.00 3,300,000.00
Subtotal 44,892,500.00 30,868,000.00 41,030,000.00
75 - MISC BID Additive 1
49 00826000* Option A 1 Lump 7,200,000.00 7,200,000.00 3,550,000.00 3,550,000.00 1.00 1.00
Subtotal 7,200,000.00 3,550,000.00 1.00
109 - INNOVATIVE CONTRACTING Utility Relocation and Moveable Barrier
50 00221000* 4A.1- AT&T 1 Lump 700,000.00 700,000.00 1.00 1.00 2,200.00 2,200.00
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Abstract of Bids Bidder: Bidder:
Pro_ject No: S-115-7(213)320 Engineer's Estimate GRANITE CONSTRUCTION FLATIRON CONSTRUCTORS INC
Project Name: 1-15; WIDENING, 500 NORTH TO 1-215 COMPANY 12227 BUSINESS PARK DRIVE
Desc of Construction: |-15 WIDENING/ BRIDGE REPLACEMENT 1000 N. WARM SPRINGS RD. DRAPER,UT 84020
Estimate Completion date on or before 09/30/2010 SALT LAKE CITY,UT 84116
County: SALT LAKE (35)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
51 00221001* 4A.2 - AT&T Local 1 Lump 1.00 1.00 1.00 1.00 2,200.00 2,200.00
52 00221002* 4A.3 - Chevron Pipe Line (CPL) 1 Lump 100,000.00 100,000.00 1.00 1.00 420,000.00 420,000.00
53 00221003* 4A.4 - Comcast of Utah I, Inc. 1 Lump 1.00 1.00 1.00 1.00 2,000.00 2,000.00
54 00221004* 4A.5 - Holy Energy Partners 1 Lump 100,000.00 100,000.00 1.00 1.00 2,000.00 2,000.00
55 00221005* 4A.6 - Kern River Gas Transmission Company 1 Lump 1.00 1.00 1.00 1.00 2,000.00 2,000.00
56 00221006* 4A.8 - MCI Cable and Fiber Optics 1 Lump 700,000.00 700,000.00 25,000.00 25,000.00 2,000.00 2,000.00
57 00221007* 4B.10 - Plains All American 1 Lump 1.00 1.00 1.00 1.00 2,000.00 2,000.00
58 00221008* 4B.11 - Questar Gas Company 1 Lump 1.00 1.00 15,000.00 15,000.00 2,000.00 2,000.00
59 00221009* 4B.13 - Rocky Mountain Power 1 Lump 100,000.00 100,000.00 1.00 1.00 110,000.00 110,000.00
60 00221010* 4B.15 - Sprint 1 Lump 700,000.00 700,000.00 1.00 1.00 2,200.00 2,200.00
61 00221011* 4B.16 - Tesoro Refining and Marketing 1 Lump 200,000.00 200,000.00 16,500.00 16,500.00 2,000.00 2,000.00
Company
62 00221012* 4B.18 - Movable Barrier and Machine 1 Lump 1,728,089.00 1,728,089.00 1.00 1.00 340,000.00 340,000.00
Subtotal 4,328,094.00 56,510.00 890,600.00
A(Contract Amount): 117,644,904.15 115,938,690.00 125,103,203.00
Innovative Contracting: 4,328,094 56,510 890,600
A+Innovative Contracting(Bid Amount for Award Considerations): 121,972,998.15 115,995,200.00 125,993,803.00
Percent of Engineer's Estimate: 95.10 % 103.30 %



